AGREEMENT FOR
PROFESSIONAL ENGINEERING
SERVICES BETWEEN
THE CITY OF LARAMIE, WYOMING
AND
Sunrise Engineering
1.
Parties. This Agreement is made and entered into this ____ day of ________ 2019,
by and between the City of Laramie, Wyoming, a municipal corporation (hereinafter referred
to as “City”) whose address is 406 Ivinson Street, Laramie, Wyoming 82070 and Sunrise
Engineering, (hereinafter referred to as “Consultant”) whose address is 408 West 23rd St.,
Suite 2, Cheyenne, WY, 82001.
2.
Purpose of Contract. The Consultant shall provide professional engineering
and other services to perform all operations described in the scope of work and supporting
documents necessary to complete the design and bidding for the North Side Outfall Line.
3.
Term of Contract and Required Approvals. This Contract is effective when
all parties have executed it and all required approvals have been granted. The term of the
Contract is from the date of execution through the completion of the work as described in
Attachment A, unless otherwise terminated or extended as outlined herein.
4.

Payment.
A.

Contract Sum.

(i).
City agrees to pay the Consultant for the services described
herein and in Attachments A. The Consultant shall provide services in Attachment A for the
total projected fee not to exceed the amount of Two Hundred Seventeen Thousand Six
Hundred Dollars (217,600.00). Budgets listed in Attachment A for the identified tasks are
not transferrable without prior authorization. No payment shall be made for work
performed prior to the date upon which the last required signature is affixed to this Contract
or the date of the Consultant's receipt of a Notice to Proceed, whichever occurs later.
(ii). Reimbursable expenses, including transportation and copying
will be included in the remuneration of services listed in Attachment A, which is attached
hereto and incorporated herein and shall be included as a reimbursable expense item in the
not to exceed amount of this contract.
(iii). Payments under this Contract shall not be based upon a
percentage of the construction cost, in accordance with the prohibition at Wyo. Stat. §9-21032(e).
(iv). The Consultant may submit monthly invoices for payment based
on the work completed as outlined in Attachment A. Monthly invoices for services
associated with Additional Services shall have written authorization from the City before
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proceeding with any additional services. Payments shall be made pursuant to Wyo. Stat. §166-602. Payments made beyond forty-five (45) days after invoice will include interest at the
legal rate for the State of Wyoming for such period beyond thirty (30) days. Any fees for
services must be performed prior to the submission of the invoice. No advance payment for
services may be requested.
(v). Records of personnel, consultants, extra and reimbursable
expenses pertaining to the Project shall be kept on a generally recognized accounting basis,
acceptable to City, and shall be available to City or authorized representatives of City upon
request by City.
B.
Progress Payments for the Consultant’s services, as described in
Attachment A shall be for time expended on projects by Consultant and of consultant’s sub
consultant firms.
5.

Responsibilities of Consultant.
A.

General Services.

(i).
The Consultant’s services shall be performed as expeditiously as
is consistent with professional skill and care and the orderly progress of the project. The
Consultant shall comply with the schedule for the performance of all services as outlined in
Attachment A, which is attached hereto and incorporated herein to this Contract and which
shall be adjusted, if necessary, as the project proceeds. The schedule shall be in the form of
a progress chart so as to indicate by percentage the work completed at any time. The
Consultant shall update the progress schedule as requested by City. This schedule shall
include allowances for periods of time required for City’s review, and for approval of
submissions by authorities having jurisdiction over each project. Time limits established by
this schedule approved by City shall not, except for reasonable cause, be exceeded by the
Consultant.
(ii). The Consultant may have a direct contract with a person or
entity to perform a portion of services required by this Contract. Such subcontract to other
consultants is at the Consultant’s expense, and those expenses will be reimbursable through
payment requests as detailed above to the extent it deems necessary to complete the design
and bidding for the North Side Outfall Line in Attachment A and for the public meetings,
project reports, and recommendations, including mechanical, electrical, structural and civil
engineers licensed as such by the State of Wyoming and any other consultant necessary for
the development of the project. The Consultant agrees that it is as fully responsible to City
for negligence, negligent acts and omissions of its subconsultant and their agents, and or
persons either directly or indirectly employed by them, as it is for the negligence, negligent
acts or omissions of person is directly employed by it. Nothing in the foregoing procedure
shall create any contractual relation between City and any consultants employed by the
Consultant under the terms of this Contract. By written agreement, the Consultant shall
require each subconsultant, to the extent of the services to be performed by subconsultant,
to be bound to the Consultant by the terms of this Contract, and to assume toward the
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Consultant all obligations and responsibilities which the Consultant, by this Contract,
assumes toward City.
(iii). The Consultant shall consult, to the extent required by City, with
authorized employees, agents and/or representatives of City relative to the North Side
Outfall Line and completion of the project in Attachment A.
(iv). The Consultant shall designate a principal or staff member of
Consultant’s staff satisfactory to City as the Project representative who shall, so long as their
performance continues to be acceptable to City remain in charge of the engineering services
for the project in Attachment A from City Council approval through completion of the work.
(v).
The Consultant shall assist City in fulfilling requirements and
contingencies set forth or required by appropriate authorities and agencies whose interest
bears on the professional engineering and other services to perform all operations necessary
to complete the design and bidding North Side Outfall Line as outlined in Attachment A.
Appropriate authorities and agencies shall mean any private, local, municipal, county, state,
region or federal authority or agency with which each of the projects may be involved. This
term is intended to include those agencies and authorities, which may require information
or the filing of plans, specifications, or other documentation or verifications in connection
with the project in Attachment A on either a voluntary or non-voluntary basis.
(vi). The Consultant shall provide copies of all documents required
by City for review and approval by City and the appropriate authorities and agencies.
Expenses incurred in reproduction will be reimbursed per the reimbursement schedule in
Attachment A.
(vii). The Consultant shall provide professional engineering and
other services to complete North Side Outfall Line as outlined in Attachment A; services will
include professional engineering and other services to complete design, bidding,
construction administration and observation services.
(viii). Extra Services of Consultant. When authorized in advance by
means of a written City change authorization, pursuant to the amendment provision of this
Contract contained in Paragraph 8(A), shall be paid for by City, as provided Paragraph 4 (B),
for each project in Attachment A. If, in the opinion of City, the scope of the extra services
significantly changes the terms of this Contract, City has the right to publicly advertise and
negotiate for those services without terminating this Contract.
6.

Responsibilities of City.

A.
Unless otherwise provided in this Contract, City shall provide full
information in a timely manner regarding requirements for and limitations on each project
in Attachment A.
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B.
City’s Project representative as identified in Paragraph 8 (Q) shall be
authorized to act on the behalf of City with respect to each of the projects in Attachment A.
City and/or his designee shall render decisions in a timely manner pertaining to documents
submitted by the Consultant in order to avoid unreasonable delay in the orderly and
sequential progress of the Consultant’s services.
C.
City shall notify the Consultant upon awareness of any deficiencies or
defects in the design during the preliminary engineering design phase.
D.
Nothing in this Contract nor any act or failure to act on the part of City
shall be construed as a waiver of a claim by City for any defects or deficiencies in the design
and bidding services of the project required of the Consultant.
7.

Special Provisions.

A.
Limitation of Payments. City’s obligation to pay the Consultant for
services rendered pursuant to this Contract is conditioned upon the availability of City’s
funds which are allocated to pay the Consultant. If funds are not allocated and available to
pay the Consultant for these services, City may terminate this Contract at the end of the
period for which the funds are available.
City shall notify the Consultant at the earliest possible time if this agreement
will or may be affected by a shortage of funds. No liability shall accrue to City in the event
this provision is exercised, and the City shall not be obligated or liable for any future
payments due or for any damages as a result of termination under this section. This
provision shall not be construed so as to permit City to terminate this Contract in order to
acquire similar services from another party. The Consultant shall be paid for any allowable
services provided and expenses incurred prior to receipt of any such notification that City
was terminating the Contract because of a shortage of funds.
B.
Assumption of Risk. Consultant shall assume the risk of any loss of
State or Federal funding, either administrative or program dollars, due to Consultant's
failure to comply with State or Federal requirements. City shall notify Consultant of any State
or Federal determination of noncompliance.
C.
Monitor Activities. City shall have the right to monitor all Contract
related activities of the Consultant and all subcontractors. This shall include, but not be
limited to, the right to make site inspections at any time, to bring experts and consultants on
site to examine or evaluate completed work or work in progress, and to observe all the
Consultant’s personnel in every phase of performance of Contract related work.
D.
No Finder's Fees. No finder's fee, employment agency fee, or other
such fee related to the procurement of this Contract shall be paid by either party.
E.
Nondiscrimination. The Consultant shall comply with Presidential
Executive Order 11246 entitled, "Equal Employment Opportunity," as amended by
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Presidential Executive Order 11375, and as supplemented in the Department of Labor
Regulations (41 CFR Part 60), the Civil Rights Act of 1964, the Wyoming Fair Employment
Practices Act (Wyo. Stat. § 27-9-105 et seq.), and the Americans With Disabilities Act
(hereinafter referred to as “ADA”), 42 U.S.C. 12101, et seq. The Consultant shall assure that
no person is discriminated against based on the grounds of sex, race, religion, national origin
or disability in connection with the performance of this Contract. The Consultant shall
include the provisions of this section in every subcontract awarded in excess of ten thousand
dollars ($10,000) so that such provisions are binding on each subcontractor.
F.
Publicity. Any publicity given to the program or services provided
herein including, but not limited to, notices, information, pamphlets, press releases, research,
reports, signs, and similar public notices prepared by or for the Consultant, shall identify City
as the sponsoring agency and shall not be released without prior written approval from City.
G.
Immigration Reform and Control Act of 1986. In connection with
the performance of the Consultant pursuant to this agreement, the Consultant warrants that
it will comply with the requirements of the Immigration Reform and Control Act of 1986 (P.L.
99-603, November 6, 1986) which prohibits the hiring, referral or recruitment of aliens not
authorized to work, and provides for employer verification that an individual is not an
unauthorized alien. The Consultant agrees to send notice to all subconsultants regarding the
requirements of the Immigration Reform and Control Act of 1986 and notice that they are
expected to comply with all of its provisions.
H.
Wyoming Preference Act of 1971. The Consultant shall comply with
the "Wyoming Preference Act of 1971". Special attention if called to W.S. §§ 16-6-203: Every
person who is charged with the duty of construction, reconstructing, improving, enlarging,
altering or repairing any public works project or improvement for the state or any political
subdivision, municipal corporation, or other governmental unit, shall employ only Wyoming
laborers on the project or improvement. Every contract let by any person shall contain a
provision requiring that Wyoming labor be used except other laborers may be used when
Wyoming laborers are not available for the employment from within the state or are not
qualified to perform the work involved. A person required to employ Wyoming laborers may
employ other than Wyoming laborers if that person informs the nearest state employment
office of his employment needs and the state employment office certifies that the person's need
for laborers cannot be filled from those listed as of the date the information is filed. Consultant
shall also comply with W.S. §§ 16-6-201, 16-6-202, 16-6-204, 16-6-205 and 16-6-206, as
applicable.
8.

General Provisions.

A.
Amendments. Any changes, modifications, revisions or amendments
to this Contract which are mutually agreed upon by the parties to this Contract shall be
incorporated by written instrument, executed and signed by all parties to this Contract.
Change in Services of the Consultant, including services required of Consultant’s
subconsultants, may be accomplished after execution of this Contract, without invalidating
this Contract, if mutually agreed in writing,
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B.
Americans with Disabilities Act.
The Consultant shall not
discriminate against a qualified individual with a disability and shall comply with the
Americans with Disabilities Act, P.L. 101-336, 42 U.S.C. 12101, et seq., and/or any properly
promulgated rules and regulations related thereto.
C.
Applicable Law/Venue.
The construction, interpretation and
enforcement of this Contract shall be governed by the laws of the State of Wyoming. The
Courts of the State of Wyoming shall have jurisdiction over this Contract and the parties, and
the venue shall be the Second Judicial District, Albany County, Wyoming.
D.
Assignment/Contract Not Used as Collateral. Neither party shall
assign or otherwise transfer any of the rights or delegate any of the duties set forth in this
Contract without the prior written consent of the other party. The Consultant shall not use
this Contract, or any portion thereof, for collateral for any financial obligation.
E.
Audit. City and any of its representatives shall have access to any
books, documents, papers, and records of the Consultant which are pertinent to this
Contract. Additionally, the Consultant shall abide by all regulations imposed by funding
sources or governmental agencies, such as auditing requirements, payroll affidavits, and
other documentation or verification.
F.
Award of Related Contracts. City may undertake or award
supplemental or successor contracts for work related to this Contract. The Consultant shall
cooperate fully with other Consultants and City in all such cases and the City shall provide
notice to the Consultant prior to awarding any such contract.
G.
Compliance with Law. The Consultant’s professional services shall be
consistent with sound engineering practices and shall keep informed of and comply with all
applicable federal, state and local laws, regulations, codes and standards that are applicable
in the performance of this Contract. In the event of a change in laws and/or regulations of
which the Consultant shall inform City of the change and its impact on work already
performed or to be performed, fees and costs involved, and scheduling. If either City or the
Consultant believes the change requires a renegotiation of this Contract, both parties will
renegotiate the Contract promptly and in good faith. If a renegotiated Contract cannot be
agreed to, either party may terminate this Agreement pursuant to Paragraph 8(X).
H.
Confidentiality and Publicity. All documents, data compilations,
reports, computer programs, photographs, and any other work provided to or produced by
the Consultant in the performance of this Contract shall be kept confidential by the
Consultant unless written permission is granted by City for its release. The Consultant shall
have similar agreements with any subconsultants to maintain the confidentiality of
information specifically designated as confidential by City.
I.
Entirety of Contract. This Contract, consisting of Fourteen (14), pages,
together with Attachment A, which is entitled North Side Outfall Line – SCOPE OF SERVICES
AGREEMENT FOR PROFESSIONAL ENGINEERING
SERVICES BETWEEN
THE CITY OF LARAMIE, WYOMING
AND
AVI Engineering
- Page 6 of 14 -

consisting of Five (15) pages, and includes all material as outlined in the Request for
Qualifications dated September 17th, 2019 and addendums, represents the entire and
integrated Contract between the parties and supersede all prior negotiations,
representations, and agreements, whether written or oral, unless otherwise terminated or
extended as outlined herein.
J.
Ethics. The Consultant shall keep informed of and comply with the
Wyoming Ethics and Disclosure Act (Wyo. Stat §9-13-101, et seq.), and any and all ethical
standards governing the Consultant’s profession.
K.
Force Majeure. Neither party shall be liable for failure to perform
under this Contract if such failure to perform arises out of causes beyond the control and
without the fault or negligence of the nonperforming party. Such causes may include, but
are not limited to, acts of God or the public enemy, fires, floods, epidemics, quarantine
restrictions, freight embargoes, and unusually severe weather. This provision shall become
effective only if the party failing to perform immediately notifies the other party of the extent
and nature of the problem, limits delay in performance to that required by the event, and
takes all reasonable steps to minimize delays. This provision shall not be effective unless the
failure to perform is beyond the control and without the fault or negligence of the
nonperforming party.
L.

Indemnification.

(i)
General Indemnity: The Consultant shall indemnify, defend
and hold harmless the City, and their officers, agents, employees, successors and assignees
from any and all third party claims, losses and liability arising out of the Consultant’s work
under the Agreement providing that such a claim, damage, loss or expense is attributed to
bodily injury , sickness, disease or death, or to injury to or destruction of tangible property
(other than the work itself) but only to the extent caused in whole or in part by negligent acts
or omissions of the Consultant, a subconsultant, anyone directly or indirectly employed by
them or anyone for whose acts they may be liable, regardless of whether or not such claim,
damage, loss or expense is caused in part by a party indemnified hereunder.
(ii). Professional Liability Indemnifications: The Consultant agrees
to indemnify and hold the Owner harmless from and against any liabilities, claims, damages
and costs (including reasonable attorney’s fees) to the extent caused by the negligence of the
Consultant in performance of services under this Agreement. In no event shall the
indemnification obligation extend beyond the date when the institution of legal or equitable
proceeding for professional negligence would be barred by the applicable statute of repose
or statute of limitations.
(iii). Without limitation as to other remedies, which City may have,
the Consultant will without additional compensation, correct or revise any errors or
deficiencies in its designs, drawings, specifications or other services.
M.

Independent Contractor.

The Consultant shall function as an
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independent Contractor for the purposes of this Contract, and shall not be considered an
employee of the City of Laramie for any purpose. The Consultant shall assume sole
responsibility for any debts or liabilities that may be incurred by the Consultant in fulfilling
the terms of this Contract, and shall be solely responsible for the payment of all federal, state
and local taxes which may accrue because of this Contract. Nothing in this Contract shall be
interpreted as authorizing the Consultant or its agents and/or employees to act as an agent
or representative for or on behalf of the City, or to incur any obligation of any kind on the
behalf of the City. The Consultant agrees that no health/hospitalization benefits, workers'
compensation and/or similar benefits available to City employees will inure to the benefit of
the Consultant or their agents and/or employees as a result of this Contract.
N.
Kickbacks. The Consultant certifies and warrants that no gratuities,
kickbacks or contingency fees were paid in connection with this Contract, nor were any fees,
commissions, gifts, or other considerations made contingent upon the award of this Contract.
The Consultant shall provide the City with a certification under oath that he has not in any
way been involved in any gratuities, kickbacks or contingent fees in connection with his
selection or ultimate performance under this contract. If the Consultant breaches or violates
this warranty, City may, at its discretion, terminate this Contract without liability to the City,
or deduct from the Contract price or consideration, or otherwise recover, the full amount of
any commission, percentage, brokerage, or contingency fee.
O.
Notices. All notices arising out of, or from, the provisions of this
contract shall be in writing and given to the parties at the address provided under this
Contract, either by regular mail, facsimile, e-mail, or delivery in person.
P.
Notice and Approval of Proposed Sale or Transfer of Consultant.
The Consultant shall provide City with the earliest possible advance notice of any proposed
sale or transfer or any proposed merger or consolidation of the assets of the Consultant.
Such notice shall be provided in accordance with the notice provision of this Contract. If City
determines that the proposed merger, consolidation, sale or transfer of assets is not
consistent with the continued satisfactory performance of the Consultant’s obligations under
this Contract, then City may, at its option, terminate or renegotiate the Contract.
Q.
Representatives.

Liaison and Notice City’s

and

Consultant’s

Designated

(i)
City’s designated representative is William Winkler, Civil
Engineer, PO Box C, Laramie, WY 82073: telephone number: (307) 721-5250 and email:
engineering@cityoflaramie.org.
(ii)
The Consultant’s project representative is Jason Linford, Project
rd
Manager, 408 West 23 Street, Suite 2, Cheyenne, WY, 82001, telephone number: (307) 8858500, and email: jlinford@sunrise-eng.com.
(iii)

All notices and invoices required in this Contract shall be in
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writing, properly addressed to the liaison above, and mailed first-class, postage prepaid. All
notices sent via U.S. Postal Services are deemed effective on the date of postmark. Notices
and invoices mailed through another carrier (e.g., UPS or FedEx) are effective upon receipt.
R.

Insurance. The Consultant shall maintain the following insurance:

(i).
Comprehensive General Liability. The Consultant shall have
and maintain comprehensive general liability insurance coverage during the entire term of
the Contract, against claims arising out of bodily injury, death, damage to or destruction of
the property of others, including loss of use thereof, and including underground, collapse and
explosion (XCU) and products and completed operations in an amount not less than one
million each occurrence and one million dollars ($1,000,000.00) in the general aggregate.
(ii). Workers Compensation or Employers Liability Insurance.
The Consultant shall provide proof of workers compensation coverage, for all its employees
who are to work on the projects described in this Contract. The Consultant’s coverage shall
be under the Wyoming Workers Safety and Compensation program, if statutorily required
or such other workers compensation insurance as appropriate. The Consultants insurance
shall include AStop Gap@ coverage in an amount not less than Five Hundred Thousand
Dollars ($500,000.00) per employee for each accident and disease. The Consultant shall
have also supply proof of workers’ compensation and employer’s liability insurance on each
and every subconsultant before allowing that sub consultant on the job site.
(iii). Professional Liability or Errors and Omissions Liability
Insurance. The Consultant shall provide proof of professional liability insurance or errors
and omissions liability insurance to protect the City from any and all claims arising from the
Consultant’s alleged or real professional errors, omissions or mistakes in the performance of
professional duties by the Consultant or his structural, electrical, or mechanical engineering
consultants in an amount not less than one million dollars ($1,000,000.00).
(iv). Business Automobile Liability. The Consultant shall maintain,
during the entire term of the contract, automobile liability insurance in an amount not less
than five hundred thousand dollars ($500,000.00) per occurrence.
(v). Coverage. All polices required under this Contract shall be in
effect for the duration of this Contract and projects. All policies shall be primary and not
contributory. The Consultant shall pay the premiums on all insurance policies and insurance
certificates must include a clause stating that the insurance may not be revoked, cancelled,
amended or allowed to lapse until the expiration of at least thirty (30) days advance written
notice to City.
(vi). Additional Insured. All insurance policies required by this
Contract, except workers’ compensation and professional liability insurance or errors and
omissions liability insurance, shall name City as an additional insured, and shall contain a
waiver of subrogation against City, its agents and employees. The Consultant shall provide,
upon request a copy of an endorsement providing this coverage.
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(vii). City’s Right to Reject. The City reserves the right to reject a
certificate of insurance if the Consultant’s insurance company is widely regarded in the
insurance industry as financially unstable. This would include but is not limited to insurance
companies with no less than AVIII rating in the A.M. Best insurance rating guide.
(viii). Subcontractors. The insurance requirements set forth above
apply to all subconsultants. It is the Consultant’s responsibility to ensure that its
subconsultants meet these insurance requirements. City has the right to review the
Certificates of any and all subconsultants used by the Consultant.
(ix). Cancellation. There shall be no cancellation, material change,
potential exhaustion of aggregate limits or intent to not renew insurance coverage without
thirty (30) days written notice from the Consultant or their insurers to City. Any failure to
comply with the reporting provision of this insurance, except for the potential exhaustion of
aggregate limits, shall not affect the coverage provided to City and its division, officers and
employees.
S.
Ownership of Documents/Work Product/Materials.
All
construction documents including but not limited to the plans and specifications, prepared
by the Consultant, whether complete or incomplete, shall be and remain the property of City
and any other, reports, records, field notes, data, samples, specimens, and materials of any
kind resulting from performance of this Contract are at all times the property of City. City
will not revise any of the construction documents without prior written approval of the
Consultant.
T.
Patent or Copyright Protection. The Consultant recognizes that
certain proprietary matters or techniques may be subject to patent, trademark, copyright,
license or other similar restrictions, and warrants that no work performed by The Consultant
or its subcontractors will violate any such restriction.
U.
Prior Approval. This Contract shall not be binding upon either party;
no services shall be performed under the terms of this Contract, until this Contract has been
reduced to writing, approved by the Laramie City Council.
V.
Sovereign Immunity. The City does not waive sovereign immunity by
entering into this Contract, and specifically retain immunity and all defenses available to
them as sovereigns pursuant to Wyo. Stat. § 1-39-104(a) and all other state law.
W.
Taxes. The Consultant shall pay all taxes and other such amounts
required by federal, state and local law, including but not limited to federal and social
security taxes, workers' compensation, unemployment insurance and sales taxes.
X.

Termination of Contract.
(i).

If through any cause either party shall fail to fulfill in a timely
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and proper manner its obligations under this Contract, or if either party shall violate any of
the covenants, Contracts or stipulations of this Contract, the other party shall thereupon have
the right to terminate this Contract if such default or violation is not corrected within fifteen
(15) days after submitting written notice to the other party. Documents, data, studies,
surveys, drawings, maps, models, photographs, films, duplicating plates, and reports
prepared by the Consultant under their Contract shall then immediately be turned over to
the City. In the event of such termination, The Consultant shall be entitled to receive just and
equitable compensation, not to exceed the agreed amount for services provided before
termination, for any satisfactory work completed on such documents and other materials
prior to receipt of Notice of Termination including reimbursable expenses then incurred less
any damages sustained by City incident to the Consultant’s breach.
(ii). In event of termination, all finished or unfinished design
development and construction documents, data, studies, surveys, drawings, maps, models,
photographs, and reports prepared by the Consultant shall be immediately surrendered to
City.
(iii). In the event of termination, City shall pay to the Consultant, as
full payment for all services performed and all expenses incurred under this Contract, which
shall have become payable because of the progress in the work. In ascertaining the services
actually rendered hereunder up to the date of termination of this Contract, consideration
shall be given to both completed work and work in progress, to complete and incomplete
drawings, and to other documents, whether delivered to City or in the possession of City and
to authorized reimbursable expenses.
(iv). If, upon payment of the amount required to be paid under this
paragraph herein following the termination of this Contract, City thereafter should
determine to complete the original project or substantially the same project, City for such
purposes shall have the right of utilization of any original tracings, drawings, calculations,
specifications, estimates, and other construction documents prepared under this Contract
by the Consultant without liability to the Consultant or its subconsultants. At the Consultant’s
request, City agrees to credit the Consultant which such authorship as may be due him or
her, but is not required to renew the Contract. City will not reuse any of the construction
documents without prior written approval of the Consultant.
Y.
Third Party Beneficiary Rights. The parties do not intend to create
in any other individual or entity the status of third party beneficiary and this Contract shall
not be construed so as to create such status. The rights, duties and obligations contained in
this Contract shall operate only between the parties to this Contract, and shall inure solely
to the benefit of the parties to this Contract. The provisions of this Contract are intended
only to assist the parties in determining and performing their obligations under this
Contract. The parties to this Contract intend and expressly agree that only parties signatory
to this Contract shall have any legal or equitable right to seek to enforce this Contract, to seek
any remedy arising out of a party's performance or failure to perform any term or condition
of this contract, or to bring an action for the breach of this Contract.
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Z.
Disputes/Remedies. In seeking to resolve any dispute relating to this
Contract, City does not waive its sovereign immunity. Any dispute or claim arising out of or
relating to this Contract may be assigned to non-binding mediation upon mutual agreement
of the parties, in accordance with the Wyoming Supreme Court's rules for alternative dispute
resolution. The parties to the dispute shall bear their respective costs for the mediation. The
rights and remedies of the parties provided for in these clauses are in addition to any other
rights and remedies provided by law or under this Contract.
AA. Limitations on Lobbying Activities. In accordance with P.L.101-121,
any payments made from a Federal grant shall not be utilized by the Consultant or its
subcontractors in connection with lobbying Congressmen, or any other Federal Department
in connection with the award of a Federal grant, contract, cooperative agreement, or loan.
The Consultant and any subcontractors shall submit a certification statement and disclosure
form acceptable to the State before commencement of the work.
BB. Americans with Disabilities Act. Contractor shall not discriminate
against a qualified individual with a disability and shall comply with the Americans with
Disabilities Act, P.L. 101-336, 42 U.S.C. 12101 et seq. and any properly promulgated rules
and regulations related thereto.
CC.

Warranty. The Consultant warrants the following:
(i).

(ii).
with agreed services;

has the ability to perform the agreed services;
shall provide suitable resources to perform work in accordance

(iii). will endeavor to provide the services herein on a timely basis
consistent with the difficulty and scope of services to be provided;
(iv). shall perform services in a manner consistent with the degree of
care and skill ordinarily exercised by members of the same profession currently practicing
under similar circumstances; and
(v). is responsible for the professional quality, technical accuracy
and coordination of all designs, drawings, specifications and other services furnished by the
Consultant under this Contract.
DD. Patent or Copyright Protection. Consultant recognizes that certain
proprietary matters or techniques may be subject to patent, trademark, copyright, license or
other similar restrictions, and warrants that no work performed by Consultant or its subconsultants will violate any such restriction.
EE.
Extension. Nothing in this Contract shall be interpreted or deemed to
create an expectation that this Contract will be extended beyond the term described herein.
Any extension of this Contract shall be requested by the Consultant and following approval
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by City shall be effective only after it is reduced to writing and executed by all parties to the
Contract. Any agreement to extend this Contract shall include, but not necessarily be limited
to: an unambiguous identification of the Contract being extended; the term of the extension;
the amount of any payment to be made during the extension, or a statement that no payment
will be made during the extension; a statement that all terms and conditions of the original
Contract shall, unless explicitly delineated in the exception, remain as they were in the
original Contract; and, if the duties of either party will be different during the extension than
they were under the original Contract, a detailed description of those duties.
FF.
Severability. Should any portion of this Contract be judicially
determined to be illegal or unenforceable, the remainder of this Contract shall continue in
full force and effect and either party may attempt to renegotiate the terms affected by the
severance.
GG. Titles Not Controlling. Titles of paragraphs are for reference only, and
shall not be used to construe the language in this Contract.
HH. Waiver. The waiver of any breach of any term or condition in this
Contract shall not be deemed a waiver of any prior or subsequent breach.
Contract.

II.

Time is of the Essence. Time is of the essence in all provisions of the
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IN WITNESS WHEREOF, the Laramie City Council has caused this Agreement to be
signed and executed in its behalf by its Mayor, and duly attested by its City Clerk, and
Consultant has signed and executed this Agreement, the day and year first written above.
CITY OF LARAMIE, WYOMING:
By: _________________________________
Joe Shumway, Mayor and President of the
City Council
Attest: ______________________________
Nancy Bartholomew
City Clerk

CONSULTANT: Sunrise Engineering

By:_____________________________
Title ____________________________
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Attachment A
REQUEST FOR QUALIFICATIONS
WWNSOL – North Side Outfall Line
SCOPE OF SERVICES
In this document the term “Engineer” refers to the consulting firm hired by the City of Laramie,
WY unless set apart with a specific title, i.e. “City Engineer,” “City Project Engineer” et cetera.
At a minimum the following services shall be provided:
A. Research and Design:
1. The Engineer shall design the project as directed by the City Project Engineer. The design
shall at a minimum include a complete set of plans and a project manual.
2. Conduct a Kick Off meeting with City Staff. This meeting will discuss the project scope,
foreseeable issues, possible alternatives, desired results and project needs. This meeting
shall include a complete walk thru of the project area with City Staff. The Engineer must
provide a meeting agenda and notes of the meeting.
3. Review existing maps, drawings, plans and reports on file at City of Laramie relating to the
proposed work. Engineer must contact City Engineering for the information regarding this
task.
4. The Engineer will produce a certified Design Report including justification for the line size,
design area assumptions and capacity limitations. The design report will address the
existing infrastructure within the Cirrus Sky Development as well as the City of Laramie
main Lift Station.
5. Prior to the 30% plan submittal the Engineer shall provide a minimum of 3 alignment
options and provide a summary of the advantages and disadvantages for each.
6. Conduct field and geotechnical investigations as necessary or as directed by the City Project
Engineer. This plan shall be included in the Engineer’s proposal.
i. Geotechnical information and subsequent design will be in accordance with the City
of Laramie Pavement Study 2nd Edition (May 2017.) A copy of the pavement study
may be obtained from the City Engineer.
ii. For these City projects, the pavement sections listed in the current Pavement Study
are to be considered the minimum section. The detailed analysis conducted for each
project location may indicate the need for a heavier section.
7. Complete the SRF required environmental review for the selected alignment.
8. The Engineer shall research all land ownership and it shall be shown on the plans by the
60% design review.
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9. Identify all easements, access agreements and permits that will be required.
i. Provide easement/access descriptions and exhibits to the City
ii. The City will be responsible for negotiating easements with landowners
10. Utilize potholing for design purposes to uncover existing and/or potential conflicts within
each project area.
i. GPS coordinates shall be obtained by Engineer and shown on the plan set by the
60% stage.
ii. The Engineer must create a potholing plan for the project and shall outline the
approach to potholing plan within the proposal.
11. Investigate and identify alternate means and methods for constructing the project.
12. Make recommendations concerning means and methods for constructing the project.
13. The Engineer must research the location of all private utilities in the area of the project such
as but not limited to Rocky Mountain Power, Black Hills Energy, CenturyLink, Charter
Communications, University of Wyoming, and Union Pacific Railroad. The design should
avoid conflicts with utilities. If a conflict is unavoidable the Engineer shall design and
coordinate a solution. Plans shall be submitted to the private utilities for review during the
design of the project. All correspondence with the private utilities must be documented and
provided to the City. The project will not be bid until documentation is provided.
14. All survey data shall be tied to Coast and Geodetic Survey BM (B66) 1948 GPS’S in 1992 NAD
1983, NAVD 1988, GEOID 03.
15. Conduct field surveying as needed, or as directed by the Project Engineer, to prepare the
construction plans, legal descriptions and to clearly delineate any potential conflicts within
the City right-of-way prior to final design.
16. A minimum of Four benchmarks must be provided on the drawings. Additional benchmarks
may be required for larger projects or as directed by the City Project Engineer.
17. Develop solutions to any issues and needs raised by other agencies or entities.
18. Plans and specifications must be consistent with the current City of Laramie Project Manual.
Contact City Engineer for latest version.
19. City of Laramie measurement and payment will be understood and complied with in its
entirety by Engineer.
20. Bid Schedules and quantities will conform to measurement and payment section in the
special provision section of the current Project Manual. Deviations from the standard list
shall be submitted to the City Engineering Department for review and approval. The
Engineer shall highlight in the submittal any changes. The Engineer shall provide the City
Engineer a list of changes made to the Project Manual before the project can be bid.
Page 2 of 4

21. Provide quantity lists for each bid item tied to a location on the plan sheets. Example: one
ADA ramp on SE corner of X & Y Streets; 2 - type 5 storm sewer inlet at Station X+XX right
side; one 8 inch water valve station X+XX on south property line. Format should be similar
to WYDOT standard.
22. Prepare cost estimates for the project at the 60% and 90% and final design level.
23. Plan sets shall be submitted to the City for review at the 30%, 60%, 90% and final designs.
Final submittal shall include three (1) set of 24x36 plans, seven (3) sets of 11x17 plans. It
should also include the CAD drawings and a set of PDF’s for both the 24x36 and 11x17 plan
sets.
24. Project Manuals shall be submitted at the 60%, 90% and final designs. Final submittal shall
include three (3) project manuals with a PDF of the project manual. A digital copy of all
project manual documents shall also be submitted with each review.
25. Engineer shall prepare exhibits of the 60% plans for a public meeting. Engineer will be
responsible to document neighborhood comments, concerns and issues. The City of Laramie
will conduct the meeting with Engineer serving a support role.
26. If applicable for the project the DEQ design report shall be submitted to the City at the 90%
design for review. It shall include three (3) copies of the report with a PDF. The City must
approve the design report before it is submitted to DEQ.
27. Progress and review meetings shall be held at the 30%, 60%, 90% and final design or as
needed for the project. The Engineer shall be responsible for writing down all comments
made at review meetings and provide all the comments back to the City in the meeting
minutes.
28. Engineer is to perform an internal Quality Assurance and Quality Control review of plan sets,
specifications and bid schedules prior to submittal for review by the City.
29. Perform an internal project constructability review prior to submittal for review by the City.
30. Engineer shall be responsible for errors and will be expected to pay for correcting design
errors.
31. City review does not absolve the Engineer of any errors.
32. All plans and project manuals must be reviewed and approved by the City Engineer prior to
bidding.
33. Additional lift station design is not included in this scope of work. If a lift station is
determined to be required additional scope can be negotiated at a later date.
B. Bidding Services
1. City of Laramie will employ electronic bidding services through Quest CDN. The Engineer
will be responsible to provide the City of Laramie with PDF files of all plan sets and project
manuals relevant to the project.
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2. The City Project Manager will upload bid documents to the Quest CDN web site and make
available.
3. Bidder’s questions will be initially directed to the City Project Manager, and then forwarded
to City Project Engineer or Engineer for responses when necessary.
4. The Engineer shall prepare all addendums and submit addendum documents to the City
Project Manager for upload to Quest CDN.
5. Attend and assist City of Laramie staff at a pre-bid meeting. This may include a project walk
thru following the pre-bid meeting. The pre-bid meeting shall involve the following.
i. Instruct prospective bidders and suppliers as to the types of information required by
the contract documents and the format in which bids should be presented.
ii. Review special project requirements and contract documents in general.
iii. Receive requests for interpretations and answer questions.
iv. Prepare minutes of the conference.
6. The Engineer shall review the bids for accuracy, prepare and distribute formal bid tabulation
sheets, evaluate bids, and make written recommendations to the City concerning contract
award. This shall include creating a spreadsheet combining all bids and the Engineer’s
Estimate into a single sheet, showing maximum and minimum bids and the average price.
7. Prepare and distribute construction plans and complete project manuals to the low bidder.
8. The Engineer shall provide a final of documents to the City and include three (1) sets of
24x36 plans, seven (3) sets of 11x17 plans. It should also include the CAD drawings and a set
of PDF’s for both the 24x36 and 11x17 plan sets.
9. The Engineer shall provide three (3) completed project manuals with a PDF of the project
manual. A digital copy of all project manual documents shall also be included.
C. Invoicing
1. The Engineer shall provide the City Project Manager with a Schedule of Values (SOV) for the
Professional Services Agreement. Tasks within the SOV are require to be based on
deliverables to the City of Laramie, i.e. 30% submittal or Kick-Off Meeting Minutes.
2. All invoices will be provided to City Staff within first full week of the month to ensure
payment following the City Council meeting the following month.
3. All invoices are required to have an updated schedule showing the status of the contract.
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PHASE I - RESEARCH, BACKGROUND DATA & 30% PLANS
This phase focuses on data collection and a project design report which are key elements for a successful project. We will collect
the foundational information necessary to support a comprehensive analysis. This phase begins by developing a project work
plan, project alternatives and then compiling suﬃcient data to formulate a conceptual design. It ends with delivery of a certiﬁed
Design Report and a 30% review meeting. The following eight tasks are designed to promote eﬃcient data collection and eﬀective
communication throughout the design and permitting process.

TASK 1: DEVELOP A DRAFT WORK PLAN - Jason (45%), Kevin (45%), Braeden (10%)
Sunrise utilizes a Project Work Plan (PWP) to keep projects organized. We have found that this approach is highly effective in
maximizing team member’s productivity. Task 1 is to develop a draft PWP that contains:
•
•
•
•
•
•
•

Project Goals and Tasks
Client Requirements
Schedule- Including Critical Path
Budget
QA/QC and Constructability Requirements
Communication Strategy
Deliverables Schedule

Our draft PWP will integrate the scope outlined in this proposal into a comprehensive strategy for success. It will be tailored for
the WWNSOL project and includes critical milestones, a schedule of regular project meetings and project updates, and outlines our
independent QA/QC project review plan. Sunrise will follow the approved PWP faithfully and the City will be informed of our efforts.

TASK 2: PROJECT KICKOFF AND INITIAL PROJECT WALK/MEETING - Jason (34%), Kevin (33%), Braeden (33%)
Our draft PWP and a meeting agenda will be provided to the City Project Manager (PM) in advance of a project kickoff meeting.
Sunrise will conduct this meeting between our staff, sub-consultants, and key City personnel. Discussion will center around project
goals and planning. We will invite feedback on the draft PWP and seek the City’s approval before finalizing it. Sunrise will provide
the agenda and meeting minutes will be distributed after the meeting. We also request a walk through of the project site with key
personnel as we find it is the best way to gain vital perspective and information.

TASK 3: ACQUISITION AND REVIEW OF DOCUMENTS - Kevin (40%), Braeden (60%)
Sunrise will coordinate with the City PM to meet with applicable City departments in search of relevant plan sets, maps, reports, or
other records pertinent to the design of the proposed improvements. Our goal is to gain a thorough understanding of the location
and capacity of each City utility. We will discuss any design, permitting, and separation requirements with City staff.
Concurrently, we will complete similar research on non-City owned utilities such as Rocky Mountain Power, Black Hills Energy,
CenturyLink, Charter Communications, etc. Our goal is to gain a comprehensive understanding of all utilities within the potential
sewer alignments and their effects on the project.
Determining peak flows and hydraulic modeling of wastewater collection basin will be a vital part of this project. Sunrise will gather,
review and understand the City’s plans for future growth and development. We will seek data in documents and resources related
to capacity requirements for future wastewater collection systems including:
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•
•
•
•
•

Layout of adjoining wastewater collection lines
Main Lift Station Capabilities
2020-22 Recommended Capital Investment Plan
Laramie Comprehensive Plan – Latest Version
Other resources pertaining to proposed developments that will affect line routes and sizes, such as Cirrus Sky
Technology Park Engineering Design Report

TASK 4: PLANNING LEVEL FIELD DATA ACQUISITION - Kevin, Casey, Primo Locating, Steil Survey, Inberg-Miller
The primary goal of Task 4 is to acquire preliminary field data. Sunrise will coordinate with our project sub-consultants to obtain all
information necessary for detail design.
Prior to field work, Sunrise will obtain required permits and permissions. In coordination with Wyoming
Dig Line 811 and the City, Primo Locating will field locate existing public and private utilities along
the proposed corridor in accordance with American Society of Civil Engineers (ASCE) Quality Level B
requirements
Concurrently, Steil Survey will:
• Research existing County Clerk records to identify ownership and easements
• Provide base maps identifying ownership and recorded easements
• Perform supplementary topographic survey with horizontal and vertical controls, existing surface
features, and elevations.
• Survey locates of Primo’s discovered utility information
• Survey locates of geotechnical bores (see below).
All survey data will be collected and supplied in accordance with the City’s standards.
Concurrently, Inberg-Miller Engineers will begin:
•
•
•
•
•
•

Subsurface exploration using 10 test borings to bedrock or a depth of 15 feet below ground surface
Classify soils using appropriate tests and determine corrosivity data
Generate a Geotechnical Report to compile relevant data
Collect/Report ground water elevation information (if applicable)
Recommend compaction requirements and bedding/backfill types.
Review existing Pavement Study and recommend a pavement section

Sunrise will review permitting requirements and discuss our findings with the City. For this project, we anticipate the required
permits will be with the Wyoming Department of Environmental Quality (DEQ): Permit to Construct, a WYDOT road crossing permit
for HWY 287/30 and an Albany County road crossing permit for 9th Street, also known as Roger’s Canyon Road.
Sunrise will also contact resource agencies to identify issues such as cultural resources, threatened or endangered species, or other
critical habitat issues that could affect how and when the project is constructed. The environmental assessment will be conducted
for the selected alignment in accordance with SRF Funding requirements. Sunrise will maintain a close relationship with the SRF
project manager and keep open communication during this critical planning phase.

TASK 5: MODELING - Dave (65%), Kevin (25%), Jason (10%)
Sunrise will thoroughly review the design and operation of the main lift station and its ability to accommodate additional flows
from the WWNSOL. This work will provide the City with an understanding of the capacity of the lift station wetwell, pumps, and
forcemain and what, if any, improvements may be required to accommodate the WWNSOL. Using our Lift Shield sensors, data
acquisition equipment and software we will quickly gauge performance metrics of the pump station without taking any equipment
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off line. Sunrise will work with the City to identify the extent of the future service territory for the WWNSOL and the likely zoning
and use of the land. This information will be converted into flow rates for line sizing and analysis of the main lift station.
The modeling will document the following:
• Criteria (basin area, existing and future land uses, densities, unit flow per Single Family Equivalent (SFE), # of people
per SFE, peaking factors, etc.) utilized to size gravity collection systems.
• Existing flow projections such as the 407 gpm reported in the Cirrus Sky Technology Park Engineering Design Report.
• Hydraulic profile of proposed collection system
• Design standards (Manning’s N, d/D, minimum slope, pipe material, etc.)
Sunrise will provide the City with a clear, supportable answer as to what size does the pipeline need to be to support the buildout needs
of the respective WWNSOL basin. Our work will be documented in a design report (that will become part of the DEQ submittal). This
completed plan will provide the City with assurance that future capacity discussions are based on a comprehensive understanding of
how future development affects capacity in the proposed WWNSOL and what size the line needs to be to accommodate the future
flows.

TASK 6: CONCEPTUAL DESIGN (30%) - Kevin (50%), Robert (25%), Ryan (25%)
Sunrise will propose alignments and construction methods for review by the City. With preliminary alignments in place, Sunrise will
begin further analysis of the proposed alignments and focus on identifying conflicts (i.e. existing utilities) and risks (i.e. deep sewers,
high groundwater, environmental disturbances, flat slopes, etc.) within each corridor. We will complete a constructability review at
the end of conceptual design. At this stage, we will also present alternative alignments and a tabular outline of the advantages and
disadvantages of each alignment. Given our review of alignments thus far there will be opportunity to serve a large area completely
with gravity sewer.
Based on the data acquired above, and after consideration of three alternative alignments, Sunrise will create conceptual (30%) P&P
sheets for the WWNSOL pipeline. Sheets will include the survey and utility information as well as property ownership. Bid items
indicated on each sheet will be entered into a correlating quantity list.
The 30% construction drawings will be submitted to the City for review and comments.

TASK 7: PRELIMINARY DESIGN REPORT - Jason (40%), Kevin (20%), Dave (20%), Casey (10%), Mark (10%)
At this stage, Sunrise will contact resource agencies and stakeholders regarding potential environmental, cultural and threatened
and endangered species concerns related to the pipeline routes and construction along those routes. Responses to this inquiry may
or may not have influence on decisions as to the preferred route. The responses will be compiled into an Environmental Assesssment.
Our findings, conclusions, and recommendations will be compiled in a preliminary Design Report. The Design Report will be updated
and refined throughout the design process and is intended to be submitted to DEQ when complete. Design Report will contain
conceptual P&P sheets, preliminary Geotechnical report, preliminary potholing plan (see phase II), etc.

TASK 8: PROJECT MEETINGS - Braeden (34%), Jason (33%), Kevin (33%)
Sunrise will schedule and prepare agendas for meetings as needed and in accordance with the City’s wishes. We have budgeted for
project meetings every four weeks. The final meeting in Phase I– the 30% design review - will present and discuss the design report,
recording feedback and concerns. Meeting minutes will be distributed following the meeting.
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PHASE II - PRELIMINARY DESIGN (60%)
Phase II will build upon the work completed in Phase I and consists of specific data collection and a more developed design. Work
under Phase II consists of the following eight tasks.

TASK 1: INCORPORATE PHASE I REVIEW COMMENTS - Jason (30%), Kevin (40%), Braeden (20%), Robert (10%)
This task is to address and incorporate review comments received during Phase I. Sunrise will stress prompt action to clarify
uncertainties to ensure potential problems do not linger.

TASK 2: DESIGN LEVEL FIELD DATA ACQUISITION “POTHOLING PLAN” - Casey, Badger, Steil
Task 2 contains two major parts:
(1) Provide supplemental Quality Level-B locates (marking ground horizontal locations), if required, to support proposed design
(2) Acquisition of Quality Level-A locates (pot holes) at high-risk or critical areas
Prior to field work, Sunrise will consult with the City to finalize potholing locations focusing on crossings or
parallel utilities marked within ten feet the proposed alignment and the locations of bore pits at major road
crossings. This information will be added to our mapping and incorporated into the plan sheets.
We anticipate the majority of the Level A locates will occur at Highway 287/30 and Rodger Canyon Road. In
the event of a southerly route, potholing is expected to occur at intersections.

TASK 3: 60% DRAWINGS - Jason (20%) , Kevin ( 50%), Robert (20%) Braeden (5%), Mark (5%)
As the design advances, 60% drawings will include:
•
•
•
•
•
•
•
•

Title Sheet
Site Plan including staging and access provisions
P&P Sheets showing easements and utilities
Erosion Control Requirements
Pipeline and manhole detail sheets
Miscellaneous detail sheets
GPS coordinates of manholes
Land ownership and Required Easement Exhibits

The 60% Drawings will be based on the selected route identified a the 30% level. A key aspect of Task 3 will be to identify and
prepare easement descriptions and exhibits for right of way acquisition.
Task 3 will conclude with independent QA/QC and constructability reviews by Sunrise staff who are not involved in the day to day
design of the project – this practice provides more thorough scrutiny and reduces change orders during construction.
The 60% Drawings will be submitted to private utilities for review. All correspondence will be documented and submitted to the
City prior to bidding.
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TASK 4: DRAFT SPECIFICATIONS - Jason (30%) , Kevin ( 30%), Ryan (40%)
Concurrent with advancing the project plan sets, 60% and 90% project manuals will be prepared to accompany review drawings.
Sunrise will ensure specifications are consistent with the current City of Laramie Project Manual. Bid Schedules will conform with
the measurement and payment section. Any deviations from the standards, if necessary, will be submitted to the City for review
and approval.

TASK 5: PERMITTING - Kevin ( 70%), Braeden (30%)
Sunrise will prepare draft documents in preparation for DEQ submittals to be reviewed by the City. As appropriate, we will also
complete Stormwater Management Plans, Dewatering Permits, City ROW Permits, and Engineering Plan Reviews as needed. This
task also includes supporting the City with any necessary easement acquisition.

TASK 6: COMMUNITY OUTREACH MEETING - Kevin ( 34%), Braeden (33%), Jason (33%)
Sunrise will support the City in a public meeting at the 60% design stage. We will prepare exhibits of the alignments and planned
improvements, document public comments and provide these to the City, and support the City as requested. As appropriate and
under the direction of the City, Sunrise will incorporate review comments/suggestions into the plans and specifications.

TASK 7: INTERMEDIATE DESIGN REPORT - Kevin ( 40%), Dave (40%), Jason (20%)
Sunrise will update Design Reports to an intermediate stage for each of the projects. These will be submitted to the city prior to a 60%
review meeting. Intermediate DR’s will include updated plan sheets, construction schedule, cost estimates, permit requirements,
geotechnical report, utility locations, etc.

TASK 8: PROJECT MEETINGS - Kevin ( 34%), Braeden (33%), Jason (33%)
Sunrise will continue to schedule meetings as needed. We have budgeted for meetings every four weeks focusing on resolving any
persistent stumbling blocks. The final Phase II meeting – the 60% design review – will invite feedback on the intermediate DR in
preparation for permit submittals. Minutes will be distributed following the meeting.

From Lift Station Looking Toward Laramie

Looking North Toward Hill

Top of Hill Looking West
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PHASE III - 90% DESIGN
Phase III will further refine the preliminary 60% design phase to bring the project to 90% completion. It includes the following six
tasks.

TASK 1: INCORPORATE PHASE II REVIEW COMMENTS - Kevin ( 50%), Braeden (50%)
Sunrise will address and incorporate feedback received during Phase II with a focus on resolving public concerns as directed by the
City.

TASK 2: 90% DRAWINGS - Kevin ( 50%), Jason (25%), Robert (15%), Ryan (10%)
The 90% drawings will refine all aspects of the 60% drawings to clarify and complete the following:
•
•
•
•
•
•
•

Title Sheet and Index
Design Criteria
Site Plan
P&P Sheets
Construction requirements
Pipeline details including typical trench sections
Miscellaneous detail sheets

Sunrise will offer alternate ways of displaying the information including colors, line types, match lines, hatching, or other visual tools
to make the plans as unmistakable as possible while conforming with City preferences.

TASK 3: PROJECT MANUALS - Kevin ( 34%), Jason (33%), Ryan (33%)
Sunrise will assemble and complete relevant portions of all project manuals as directed by the City. The City of Laramie will provide
their current Project Manual for the WWNSOL Project. Sunrise will complete necessary front-end documents and complete special
provisions as required.

TASK 4: QA/QC AND CONSTRUCTABILITY - To be determined
Sunrise will provide independent QA/QC and constructability reviews of the project to be completed by an independent consultant
or a senior member of our staff who is not familiar with the project. This review will focus on all aspects of a constructible and costeffective design as well as refining a construction cost estimate. Sunrise will make appropriate revisions to the project deliverables
based on these reviews before submitting to the City.

TASK 5: FINAL DESIGN REPORT - Kevin ( 25%), Jason (50%), Braeden (25%)
Sunrise will finalize the Design Report and provide it to the City for review. Upon City approval the DR will be included in a submittal
to DEQ for a permit to construct. The final DR will include:
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•
•
•
•
•
•
•
•

Sub-basin Master Plan
90% Design Plans
Final Geotechnical Report
Easement documentation
Final Cost estimates
Final Construction Schedule
Final Schedule of Permits
Final Utility Locations

TASK 6: PROJECT MEETINGS - Kevin ( 34%), Jason (33%), Braeden (33%)
Sunrise will continue established meeting protocols.
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PHASE IV - FINAL DESIGN
Phase IV will polish the 90% design in the following four tasks. Our goal is to bring drawings, specifications, permitting, and all other
design aspects of these projects to full completion in preparation for bidding.

TASK 1: INCORPORATE PHASE III REVIEW COMMENTS - Kevin ( 50%), Jason (50%)
Sunrise will address and incorporate feedback from Phase III with a focus on details.

TASK 2: FINALIZE DELIVERABLES - Kevin ( 45%), Jason (45%), Braeden (10%)
Deliverables for the WWNSOL project will include:
Alignment for the entire project in separate plan set
CAD Files and Electronic PDF’s for 11”X17” and 24”X36” plans
Three printed sets of 24X36 plans
Seven printed sets of 11X17 plans
Complete Project Manual
Final Design Report (submitted to DEQ in Phase III)
Documentation required

TASK 3: PERMITTING - Kevin ( 50%), Jason (50%)
Sunrise will work with the City and applicable agencies to shepherd all permits through their various processes until final resolution.

TASK 4: PROJECT MEETINGS - Kevin ( 34%), Braeden (33%), Jason (33%)
Sunrise will continue established meeting protocols and will submit final deliverables to the City at the final design meeting. We
encourage discussion of the bidding to clarify timetables and requirements.

7th Street And Seeton Looking Northeast

Asphalt Lane and 9th Street Looking East

Intersect. of Asphalt & 30th Street Looking West
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PHASE V - BIDDING
Sunrise understands that the City will advertise the project to prospective bidders using Quest CDN electronic bidding services or as
requested by the City. We propose to support the City in these efforts during these four tasks.

TASK 1: DOCUMENT PREPARATION - Sunrise Administration Staﬀ
This task includes preparing documents and providing them to the City. These will include:
• Project deliverables including plans and specifications
• Addenda
• Supplementary Documentation
• Meeting Minutes

TASK 2: PRE-BID MEETING - Jason (50%), Kevin (50%)
Sunrise will attend pre-bid meeting for the WWNSOL Project and assist City of Laramie staff as directed. We anticipate this
will include instructing bidders and suppliers relative to the contract documents and project requirements, interpreting plans
and answering questions, preparing minutes of the meeting, and attending a site walk through. Sunrise will also amend contract
documents as appropriate.

TASK 3: BID SUPPORT - All necessary Sunrise Staﬀ
Sunrise will respond to questions received by bidders through the city. We will review bids, generate a bid tabulation summary sheet
as instructed, and make a recommendation of award.

TASK 4: AWARD CONTRACT & ISSUE “FOR CONSTRUCTION” DOCUMENTS - Braeden and Staﬀ
Sunrise will assist the City during Award of the Contract. When authorized by the City, Sunrise will issue a Notice of Award to the
selected contractor. We will prepare and distribute “For Construction” drawings and project manuals as required by the City.

“The working relationship between
Sunrise Engineering representatives
and me as Project Manager was
very professional and exceptionally
smooth throughout the project. I
am very pleased with, and highly
recommend Sunrise Engineering.”
Asphalt and 30th Street Intersection

Frank J. Hammond
Principal Engineer, Ogden City

9th Street and Asphalt Looking West
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