

## ADVERTISEMENT TO BID

Notice is hereby given that the City of Laramie, Wyoming will receive electronic bids for the furnishing of all labor, materials, tools, appliances, transportation, and services necessary to complete the Cedar Street Reconstruction Project as called for in the Project Manual and generally described as follows:

The City of Laramie is upgrading the pavement conditions on North Cedar Street from Clark Street to West Harney Street with full-depth reconstruction, except for a 2-inch mill and overlay that will be used through the Clark Street intersection. In the full-depth reconstruction area, all existing pavement and base will be removed and replaced with 6 inches of hot mix asphalt and 10 inches of crushed road base with geotextile fabric between the base layer and the native soil. Sidewalk and curb and gutter replacements will be made throughout the corridor to improve ADA accessibility and improve stormwater collection. The roadway will also include the addition of dedicated bike and parking lanes along the corridor.

Electronic bids shall be submitted online until 1:00 PM Local Time, on the 15<sup>th</sup> Day of February 2022, at which time the bids will be publicly opened and read aloud. All bids must be furnished electronically through the QuestCDN VirtuBid platform. Instructions for online bidding using QuestCDN have been attached as part of the Instructions to Bidders document. Bids which are not prepared and filed in accordance with the Instructions to Bidders may be rejected. The City reserves the right to reject any and all bids and the right to waive irregularities in bids received.

Each bid must be accompanied by a bid bond with sufficient surety, for not less than five percent (5%) of the total amount of such bid, payable to, and to be forfeited to, the City of Laramie as liquidated damages if bidder fails to enter into contract within thirty (30) days after award to him, or fails, at the time of executing the agreement, to furnish a performance bond and a payment bond each in the amount of one hundred percent (100%) of the bid. Facsimile (fax) or other copies of bonds are not acceptable. **NO BID WILL BE CONSIDERED IF NOT ACCOMPANIED BY SUCH BOND, OR IF NOT IN CONFORMANCE WITH THE PROVISIONS OF W.S. 15-1-113.**

A complete set of the Project Manual and Plans may be downloaded after the 22nd day of January, 2022 via the City website <http://www.cityoflaramie.com/projects/>, which will lead to a QuestCDN website, where the bidder must login and pay a fee of twenty-five dollars (\$25). This login and deposit will ensure that the plan holders are identified and supplied the possible addendum and notices associated with the project.


Questions about the project may be directed to Mark Hazelett, Project Manager. He can be reached at (307) 721-5250, or [engineering@cityoflaramie.org](mailto:engineering@cityoflaramie.org).

A MANDATORY pre-bid Zoom meeting shall be held at 11 AM on the 1st day of February 2022. Information for the meeting will be made available to all plan holders through QuestCDN.

The City of Laramie seeks to integrate energy efficiency practices into all aspects of day-

to-day operations, from capital construction specifications to staff behaviors, to ensure economic and environmental sustainability. The City encourages bidder submissions that 1) enhance the efficiency of City projects and ongoing operations, and/or 2) consider all energy types, including traditional and renewable sources.

Pursuant to W.S. 16-6-101 through 16-6-107, Preference is hereby given to resident contractors, materials, supplies, agricultural products, equipment, machinery and provisions produced, manufactured or grown in Wyoming, or supplied by a resident of the state, quality being equal to articles offered by the competitors outside of the state.



(SEAL)

Attest:

DocuSigned by:

A handwritten signature in black ink, appearing to be "N. Bartholomew", is written over a horizontal line.

Nancy Bartholomew, City Clerk

CITY OF LARAMIE, WYOMING

DocuSigned by:

By *Malea Brown*

Malea Brown, Chief Operating Officer

Publication Dates: 1/22/22 & 1/29/22